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ARCHITECTURAL

G5-000 COVER SHEET
GS5-001 GENERAL NOTES
GS-002 PHASING PLAN AND DESCRIPTION

PHASE 1

AD-101 BLDG. 500 ROOMS GD-104 THRU GD-127 DEMOUTION PLAN
AD-101.1  BLDG. 500 MECHANICAL ROOM DEMOLITION AND NEW WORK PLAN
AS5-101 BLOG, 500 ROOMS GD-104 THRU GD-127 NEW WORK PLAN

A5-201 BLDG, 500 ROOMS GD-164 THRU GD-127 RCP

AS-301 8LDG. 500 ROOMS GD-104 THRU GD-127 FINISH PLAN

PHASE 2

AS-102 BLOG. 500 FIRST FLOOR PLANS (DEMO AND NEW WORK AND RCP}
AS-102.1  BLDG. 217 ROOMS 100A-100C PLANS {BEMO, NEW WORK AND RCP)
AS-202 BLEG. 500 FIRST FLOOR RCP

AS-302 8LDG. 217 RMS. 100A-100C, FINISH SCHEDULE & EGUIPMENT SCHEDULE

PHASE 3

AS-103 BLDG, 217 ROOMS 103A-103F FLOGR PLANS {DEMO AND NEW WORK)
AS-203 BLDG. 217 ROOMS 103A-103F RCP

AS-401 INTERIOR ELEVATIONS & EMNLARGED BATHROOMS
AS-402 ENTERHIR ELEVATIONS

AS-501 BARTITION TYPES

AS-502 MILLWORK DETAILS

AS-303 BOOR SCHEDULE AND DETAILS

AS-504 DETAILS

AS-303 BLBG. 500 PARTIAL EXTERIOR ELEVATION

AS-506 BLDG. 500 EXTERIOR DETAILS

PLUMBING

PL-001 PLUMBING GENERAL NOTES, SCHEDULES AND DETAILS

PHASE 1

PD-100 SLDG, 500 BASEMENT - FOUNDATION DEMOLITION
PL-100 BLDG. 500 BASEMENT - FOUNDATION NEW WORK
BD-101 BLEG. 500 BASEMENT - PLUMBING DEMOLITION
PL-101 BLPG. 500 BASEMENT - PLUMBING NEW WORK

PHASE 2

PD-102 BLDG. 500 FIRST FLOOR - PLUMBING DEMOLITION
pL-102 8LDG. 500 FIRST FLOOR - PLUMBING MEW WORK
PD-102.} BLDG. 217 FIRST FLOOR - PLUMBING DEMOLITION
PL-1G2.1  BLDG. 217 FIRST FLOOR - PLUMBING NEW WORK

PHASE 3

PD-103 BLDG. 217 FIRST FLOOR PLUMBING DEMOLUTION
PL-103 BLEG. 217 FIRST FLOOR PLUMBING NEW WORK
PL-60D RISER DIAGRAMS

[SYMBOLS | [PROJECT LOCATION rormoscus

MECHANICAL

WMH-D01 MECHAMICAL LEGEND, ABBREVIATIONS & GENERAL NOTES
PHASE 1

MD-101 BEDG. 500 BASEMENT - MECHANICAL DEMOUTION
#MD-101.1  BEDG. 500 BASEMENT - MECHANICAL DEMOLUITION
MD-101.2  BLDG. 500 BASEMENT - MECHANICAL ROOM DEMOLITION
WiH-101 BLDG. 500 BASEMENT - MECHANICAL ROOM NEW WORK
WH-101.1 BLDG. 500 BASEMENT - MECHANICAL MEW WORK
MWiH-101.2  BLDG. 300 BASEMENT - MECHANICAL NEW WORK
PHASE 2

MD-102 BLDG. 500 FAST FLOOR MECHANICAL DEMOUTION
MD-102.1 BLDG. 217 FIRST FLOOR MECHANICAL DEMOUTION
MH-102 BLOG. 500 FIRST FLOOR MECHANICAE NEW WORK
MH-102.1  BLDG. 217 FIRST FLOOR MECHAMICAL NEW WORK
PHASE 3

MD-103 BLDG. 217 FIRST FLOOR MECHANICAL DEMOLITION
MH-103 BLDG. 217 FIRST FLOOR MECHANICAL NEW WORK

MH-201 AUTOMATIC CONTROLS - MECHANICAL

TWlH-202 AUTOMATIC COMTROLS - MECHANICAL

MH-301 BUMDIMG 500 BASEMENT - FEOW AMD CONTROL

hWH-50F MECHAMICAL DETAIL

MH-502 MECHANICAL DETAIL

hWH-503 MECHAMICAL BETAIL

MH-601 MECHANICAL SCHEDULES

ELECTRICAL

E5-001 ELECTRICAL LEGEND, CONVENTIOMS AMD ABBREVIATIONS
ES-002 ELECTRICAE GENERAL MOTES AND LUMINAIRE SCHEDUILES
PHASE 1

ED-101 BLDG. 500 BASEMENMT - ELECTRICAL - DEMOLITION

ES-103 BLEME. 500 BASEMENT - ELECTRICAL - NEW WORK
PHASE 2

ED-102 BLDG. 500 FIRST FLOOR - ELECTRICAL - DEMOLITION
ED-102.1 BLDG. 217 FIRST FLOOR - ELECTRICAL - DEMOLITION
ES-102 BLDG. 500 FIRST FLOOR - ELECTRICAL - NEW WORK
E5-102.1 BELDG. 217 FIRST FLOOR - ELECTRICAL - NEW WORK.
PHASE 3

ED-103 BEDG. 217 FIRST FLOOR - ELECTRICAL - DEMOLITION
ES-103 BEDG. 217 FIRST FLOOR - ELECTRICAE - NEW WORK

ES-201 BELDG. 500 BASEMENT - FLECTRICAL SCHEDULES AND ONE-LINE DIAGRAM
E5-201.1 BLDG. 5000 BASEMENT - ELECTRICAL SCHEDULES

ES-202 BLDG. 500 FIRST FLOOR - ELECTRICAL SCHEDULES AND ONE-LINE DIAGRAM
E5-202.1 BLDG. 217 FIRST FLOOR - ELECTRICAE SCHEDULES AND ONE-LINE DIAGRAM
ES-203 BLDG. 217 FIRST FLOOR - ELECTRICAL SCHEDULES AND ONE-LINE DIAGRAM
E5-301 ELECTRICAL DETANRS :
ES-302 ELECTRICAL DETAMNS
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| ALTERNATES

DEDUCT #1 - DEMOLITION & NEW WORK LGCATED IN 1A-134, 1A-183, 1A-138A
& 1A-138-B.
-SCOPE TO RELOCATE LOCKERS FROM 1A-138A TO BASEMENT WILL REMAIN.

-SCOPE TO RELOCATE WINDOW TO BASEMENT & INFILL GPENING IS TO REMAIN.

DEDUCT #2 - WORK ASSOCIATED WITH PHASE 3
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